


PAVEMENT BORING LOG

OFFSET FROM ASPHALT GRAVEL BASE
BORING STATION CENTERLINE (INCHES) (INCHES)

1 43+00 6' LT 3.0 9.0

2 68+00 6' LT 3.5 8.5

3 88+00 7' RT 4.0 10.0

4 116+00 6' RT 6.0 6.0

5 135+00 6' LT 3.5 9.0

6 163+00 6' RT 4.0 7.8

7 188+00 6' RT 3.0 8.0

8 213+00 6' LT 3.0 8.0

9 238+00 6' LT 3.0 8.0

10 263+00 7' LT 3.0 8.0

11 288+00 7' LT 3.5 8.0

12 313+00 5' LT 3.5 8.0









PAVEMENT MARKING
649.0100

EPOXY 4" EPOXY 4" TEMPORARY PAVEMENT
YELLOW WHITE MARKING 4-INCH

Station Location (LF) (LF) (LF)

23+00 - 320+23 CTH NN 36400 59500 35000

TOTAL 35000

646.0106
PAVEMENT MARKING

95900

TRAFFIC CONTROL

643.0100
TRAFFIC 
CONTROL

TIME TYPE III QUANTITY TIME TYPE A QUANTITY TIME QUANTITY
LOCATION EACH DAYS NO. DAYS DAYS NO. DAYS DAYS NO. DAYS

CTH NN 1 60 2 120 60 4 240 60 6 360
MARATHON RD 60 2 120 60 4 240 60 1 60
MAPLE ROAD 60 2 120 60 4 240 60 6 360

WHIPPORWILL RD 60 1 60 60 2 120 60 6 360
CTH O 60 2 120 60 4 240 60 2 120

HOLLYWOOD RD 60 2 120 60 4 240 60 2 120
GREENHOUSE RD 60 1 60 60 2 120 60 1 60

CTH NN 60 2 120 60 4 240 60 6 360

ITEM TOTAL 1 14 840 28 1680 30 1800

TRAFFIC CONTROL
BARRICADES

643.0420 643.0705 643.0900
TRAFFIC CONTROL
WARNING LIGHTS

TRAFFIC CONTROL
SIGNS

EROSION CONTROL

LOCATION 628.1504 628.1520 628.1905 628.1910 628.2004 628.7504
MOBILIZATION EROSION

SILT MOBILIZATION EMERGENCY MAT TEMPORARY
SILT FENCE EROSION EROSION CLASS I DITCH 

FENCE MAINTENANCE CONTROL CONTROL TYPE B CHECKS
(LF) (LF) (EACH) (EACH) (SY) (LF)

UNDISTRIBUTED 500 500 2 2 500 50

ROADWAY QUANTITIES 
325.0100 460.1101 455.0100 455.0605 305.0110 305.0120 690.0150

PULVERIZE HMA ASPHALTIC TACK BASE AGG. BASE AGG.
AND PAVEMENT MATERIAL COAT DENSE DENSE SAWING

RELAY TYPE E-0.3 PG 58-28 3/4-INCH 1 1/4-INCH ASPHALT
Station Location (SY) (TON) (TON) (GAL) (TON) (TON) (LF)
23+00 - 35+00 CTH NN 4540 1120 61.6 100 230 2156
35+00 - 65+00 CTH NN 11340 2800 154 250 560 2156
65+00 - 95+00 CTH NN 11340 2800 154 250 560
95+00 - 125+00 CTH NN 11340 2800 154 250 560
125+00 - 145+00 CTH NN 7560 1870 102.85 170 380
145+00 - 175+00 CTH NN 11340 2800 154 250 560
175+00 - 205+00 CTH NN 11340 2800 154 250 560
205+00 - 235+00 CTH NN 11340 2800 154 250 560
235+00 - 266+00 CTH NN 11720 2900 159.5 260 580
266+00 - 295+00 CTH NN 10960 2710 149.05 250 540
295+00 - 320+23 CTH NN 9540 2360 129.8 220 470

25+00 4TH STREET 280 70 3.85 10 12 30
58+50 CREEK ROAD 50 20 1.1 10 12 30
90+20 MARATHON ROAD 100 30 1.65 10 12 48

160+50 WHIPPORWHILL RD 100 30 1.65 10 12 30
210+20 CTH O 30 10 0.55 10 12 36
263+70 HOLLYWOOD RD 30 10 0.55 10 12 30
297+50 GREENHOUSE RD 30 10 0.55 10 12 36

SUBTOTAL 112980 27940 1537 2570 5644 4320 240

ROADWAY QUANTITIES (CONTINUED)
325.0100 460.1101 455.0100 455.0605 305.0110 305.0120 690.0150

PULVERIZE HMA ASPHALTIC TACK BASE AGG. BASE AGG.
AND PAVEMENT MATERIAL COAT DENSE DENSE SAWING

RELAY TYPE E-0.3 PG 58-28 3/4-INCH 1 1/4-INCH ASPHALT
STATION DESCRIPTION (SY) (TON) (TON) (GAL) (TON) (TON) (LF)

38+65 PE 6
62+42 PE 6
69+49 FE 6
85+00 FE 6
85+00 FE 6
97+38 PE 3 0.165 2 12

102+15 PE 6
103+24 FE 6
103+24 PE 6
104+08 PE 6
111+47 FE 6
121+54 PE 6
126+81 PE 6
128+10 PE 6
133+26 PE 3 0.165 2 12
134+78 PE 3 0.165 2 12
149+63 PE 6
150+99 PE 6
161+40 PE 6
169+11 PE 6
172+50 PE 6
180+81 FE 6
185+04 CE 6
190+98 PE 6
192+19 PE 6
192+09 FE 6
197+38 CE 6
198+74 PE 6
201+69 FE 6
210+62 FE 6
212+76 PE 6
219+23 FE 6
220+38 PE 6
221+79 CE 6
222+60 PE 6
223+43 PE 3 0.165 2 12
223+83 CE 6
225+55 PE 3 0.165 2 12
226+07 PE 3 0.165 2 12
226+13 PE 6
228+01 PE 3 0.165 2 12
231+37 FE 6
234+51 FE 6
235+26 CE 6
237+47 CE 6
247+31 PE 6
248+45 PE 6
251+58 PE 3 0.165 2 12
252+29 PE 6
253+00 PE 6
254+61 PE 6
257+69 PE 3 0.165 2 12
259+76 PE 6
259+76 PE 3 0.165 2 12
260+76 PE 6
262+26 PE 6
266+01 FE 6
269+83 CE 3 0.165 2 12
270+06 PE 3 0.165 2 12
270+70 FE 6
271+38 CE 3 0.165 2 12
272+29 CE 6
273+45 PE 6
281+01 CE 6
285+21 PE 6
287+47 FE 6
289+42 PE 3 0.165 2 12
290+39 FE 6
300+49 CE 6
312+49 PE 6
318+67 FE 6
320+28 FE 6

SUBTOTAL 0 42 3 0 376 0 168

TOTAL 112980 27990 1540 2570 6020 4320 408

205.9006.S 614.0305 614.037 204.0165
GRADING, SHAPING STEEL PLATE STEEL PLATE REMOVING
& FINISHING FOR BEAM GUARD BEAM GUARD GUARD

STATION LOCATION EXCAV. EXCAV. SALV. FERT. SEEDING * BARRIER CLASS A ENERGY ABS. RAIL
COMMON* BORROW* TOPSOIL* TYPE B* MIX #20 * MULCHING TERMINALS TERMINAL

(CY) (CY) (SY) (CWT.) (LB) (SY) (EACH) (LF) (EACH) (LF)
50+20 - 57+70 RIGHT 0 50 200 0.126 6 200 2 650 2
50+20 - 56+30 LEFT 0 30 160 0.1008 5 160 2 510 2
305+37 - 313+05 LEFT 0 10 100 0.063 3 100 2 668 2 620
TOTAL 6 1828 6 620

* ITEMS LISTED ARE ESTIMATED FOR BID INFORMATION ONLY.

STEEL PLATE BEAM GUARD

205.9010.S
GRADING, 
SHAPING

LOCATION EXCAVATION EXCAVATION SALV. FERTILIZER SEEDING * AND FINISHING
COMMON* BORROW* TOPSOIL* TYPE B* MIX #20 * MULCHING INTERSECTION

(CY) (CY) (SY) (CWT.) (LB) (SY) (EACH)
CTH NN & 4TH STREET 0 0 300 0.19 9 300 1
(NORTH RADIUS ONLY)

GRADING, SHAPING AND FINISHING INTERSECTION

WITH THE PULVERIZED MATERIAL ON CTH NN IMMEDIATELY ADJACENT TO
THE INTERSECTION OF CTH NN AND 4TH STREET.

* ITEMS LISTED ARE ESTIMATED FOR BID INFORMATION ONLY.
EXCAVATION IS LISTED AS 0 AS IT IS ANTICIPATED THE EXCAVATE MATERIAL
WILL BE PULVERIZED HMA AND BASE COURSE THAT WILL BE INCORPORATED

MOBILIZATION, STAKING, FINISHING ROADWAY, PREPARE FOUNDATION FOR ASPHALTIC PAVING
619.1000 650.8000 213.0100 211.0100

CONSTRUCTION PREPARE
STAKING FINISHING FOUNDATION FOR

MOBILIZATION RESURFACING ROADWAY ASPHALTIC PAVING
LOCATION STATION (EACH) (LF) (EACH) (LS)

CTH NN 23+00 - 320+23 1 29723 1 1
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